

# Exhibit F



**Addendum to Master Subcontractor Agreement between GRC Solutions and  
Ricardo Mazzitelli**

**Date of Master Agreement:** June 9, 2017

**Date of This Addendum:** September 15, 2017

**Basis for work to be performed:** Time and Materials

**Time required:** Minimum 40 hours per week up to estimated 60 hours per week for estimated 12 - 20 weeks. (Client bank is currently open from 8:00AM to 8:00PM weekdays and 8:00AM to 9:00PM weekends, plus additional hours on federal holidays).

**Contractor who will perform the services:** Ricard Mazzitelli

**Description of Work to be performed for Client of GRC Solutions:** Apple Bank for Savings

**Project:** Lookback Review Phase 2


- Start Date – Monday September 11, 2017
- Location – Client site, 2100 Broadway at West 73<sup>rd</sup> Street, NY, 10023; work is expected to be performed onsite
- Roles and Nature of work – Team Lead (see attached job description)

**Compensation:** \$110 per hour on 1099 basis (no change), plus reimbursement of daily public transportation commutation expense; invoices supported by time record-keeping into GRC portal


**Designated Liaison(s):** Ted Kawoczka, Managing Director, GRC Solutions  
Felicia Reback, Project Manager  
Whitney Rolle, Project Manager  
Deepa Keswani Teckchandani, Project Manager  
Louise Hyland, Human Resources, P&G Associates and GRC Solutions

Agreed and accepted:

9/18/2017  
Date

  
Ricardo Mazzitelli

September 15, 2017



Ted Kawoczka, Managing Director, GRC Solutions